DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2001
* % * Bl D CHECK REPORT * * * TI ME: 10: 30

PS&E JOB NO: 00A052 REVISION NO : 1 BI DS OPENED ON : Jul 18 2001

CONTRACT NO: 006204 REGON NO :1 AWARDED ON : Jul 23 2001

VERSI ON NO : 3 WORK ORDER# : XL1144

HY CSR 516 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 516 R. W SCOTT CONSTRUCTI ON CO. LASER UNDERGROUND & EARTH-
SE WAX ROAD TO CEDAR HEI GHTS JHS 4005 W VALLEY HW N SUITE A 6632 S 191ST PLACE
AND JCT. 192ND AVE SE
00A052 SUI TE E- 104
PROJECT AUBURN WA 98001244z KENT WA 980322117
COUNTY(S) : KI NG CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100433
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -10.55% -24.31%
43, 600. 00 39, 000. 00 -4, 600 33, 000. 00 -10, 600
2 CLEARI NG AND GRUBBI NG
0. 9000 ACRE 10, 000. 0000 5, 000. 0000 -50. 00% 10, 000. 0000 0.00 %
9, 000. 00 4,500. 00 - 4,500 9, 000. 00 0
3 REMOVI NG DRAI NAGE STRUCTURE
5. 0000 EACH 700. 0000 300. 0000 -57.14% 400. 0000 -42.86%
3, 500. 00 1, 500. 00 -2,000 2, 000. 00 -1, 500
4 REMOVI NG PAINT LI NE
2420. 0000 L.F. 0. 1500 0. 5000 233.33% 0. 6000 300. 00 %
363. 00 1, 210. 00 847 1, 452. 00 1,089
5 REMOVI NG PLASTIC LI NE
470. 0000 L.F. 1. 0000 1. 0000 0. 00% 0. 8000 -20.00%
470. 00 470. 00 0 376. 00 -94
6 REMOVI NG PLASTI C TRAFFI C MARKI NG
9. 0000 EACH 55. 0000 35. 0000 -36.36% 35. 0000 -36.36%
495. 00 315. 00 -180 315. 00 -180
7 REMOVI NG RAI SED PAVEMENT MARKER
1. 3400 HUND 300. 0000 175. 0000 -41.67% 200. 0000 -33.33%
402. 00 234. 50 -168 268. 00 -134
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL
532. 0000 C.Y. 18. 0000 12. 0000 -33.33% 70. 0000 288.89%
9, 576. 00 6, 384. 00 -3,192 37, 240. 00 27, 664
DRAI NAGE
9 CONCRETE | NLET
8. 0000 EACH 750. 0000 800. 0000 6.67% 1, 000. 0000 33.33%
6, 000. 00 6, 400. 00 400 8, 000. 00 2,000
10 UNDERDRAIN PI PE 12 IN. DI AM
1284. 0000 L.F. 15. 0000 17. 0000 13.33% 30. 0000 100. 00 %
19, 260. 00 21, 828. 00 2,568 38, 520. 00 19, 260



DOT_RGGBO1

PS&E JOB NO: 00A052
CONTRACT NO: 006204
VERSI ON NO : 3

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL1144

LOWBIDDER -------

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

2ND BI DDER

DATE: 06/ 20/2001
TI ME: 10: 30

BI DS OPENED ON : Jul 18 2001
AWARDED ON : Jul 23 2001

HWY : SR 516
TITLE : SR 516 R. W SCOTT CONSTRUCTI ON CO. LASER UNDERGROUND & EARTH-
SE WAX ROAD TO CEDAR HEI GHTS JHS 4005 W VALLEY HW N SUITE A 6632 S 191ST PLACE
AND JCT. 192ND AVE SE
00A052 SUI TE E- 104
PROJECT AUBURN WA 98001244z KENT WA 980322117
COUNTY(S) : KI NG CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100433
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
11 CATCH BASIN TYPE 1
8. 0000 EACH 1, 000. 0000 950. 0000 -5.00% 1, 200. 0000 20.00 %
8, 000. 00 7, 600. 00 - 400 9, 600. 00 1, 600
12 TESTI NG STORM SEVER Pl PE
862. 5000 L.F. 2.0000 1. 0000 -50.00% 1. 0000 -50.00%
1, 725. 00 862. 50 -863 862. 50 -863
13 PLAIN CONC. STORM SEWER PIPE 12 IN. DI AM
862. 5000 L.F. 20. 0000 28. 0000 40.00% 32. 0000 60. 00 %
17, 250. 00 24, 150. 00 6, 900 27, 600. 00 10, 350
SURFACI NG
14 CRUSHED SURFACI NG BASE COURSE
503. 0000 TON 25. 0000 16. 0000 -36.00% 22.0000 -12.00%
12,575. 00 8, 048. 00 -4,527 11, 066. 00 -1,509
LI QUI D ASPHALT
15 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00% 0.00%
510. 00 510. 00 510. 00
ASPHALT CONCRETE PAVEMENT
16 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
367. 0000 TON 60. 0000 68. 0000 13.33% 70. 0000 16. 67 %
22, 020. 00 24, 956. 00 2,936 25, 690. 00 3,670
17 LONG TUDI NAL JOI NT SEAL
1026. 0000 L.F. 3. 0000 1. 0000 -66.67% 1. 5000 -50.00%
3, 078. 00 1, 026. 00 -2,052 1, 539. 00 -1,539
EROSI ON CONTROL AND PLANTI NG
18 TOPSO L TYPE B
469. 0000 C.Y. 15. 0000 31. 0000 106.67% 25. 0000 66. 67 %
7,035. 00 14, 539. 00 7,504 11, 725. 00 4,690
19 SEEDI NG AND FERTI LI ZI NG BY HAND
2930. 0000 S.Y. 0. 5000 0. 7500 50. 00% 0. 7500 50. 00 %
1, 465. 00 2,197.50 733 2,197.50 733
20  MULCHI NG
0. 7000 ACRE 600. 0000 4, 000. 0000 566. 67 % 1, 250. 0000 108.33%
420. 00 2, 800. 00 2,380 875. 00 455



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 30
PS&E JOB NO: 00A052 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006204 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 3 WORK ORDER# : XL1144
HY CSR 516 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 516 R. W SCOTT CONSTRUCTI ON CO. LASER UNDERGROUND & EARTH-
SE WAX ROAD TO CEDAR HEI GHTS JHS 4005 W VALLEY HW N SUITE A 6632 S 191ST PLACE
AND JCT. 192ND AVE SE
00A052 SUI TE E- 104
PROJECT : AUBURN WA 98001244z KENT WA 980322117
COUNTY(S) : KI NG CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100433
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
21 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
22 SOD | NSTALLATI ON
620. 0000 S.Y. 6. 0000 12. 0000 100. 00% 7.0000 16. 67 %
3,720. 00 7, 440. 00 3,720 4, 340. 00 620
23 ESC LEAD
100. 0000 HR 40. 0000 35. 0000 -12.50% 60. 0000 50. 00 %
4, 000. 00 3, 500. 00 -500 6, 000. 00 2,000
24  STREET CLEANI NG
20. 0000 HR 90. 0000 150. 0000 66. 67 % 85. 0000 -5.56%
1, 800. 00 3, 000. 00 1, 200 1, 700. 00 -100
TRAFFI C
25 CEMENT CONC. BARRI ER CURB AND GUTTER
1026. 0000 L.F. 15. 0000 12. 0000 -20.00% 14. 0000 -6.67%
15, 390. 00 12,312.00 -3,078 14, 364. 00 -1,026
26 REPAI R | MPACT ATTENUATOR
EST. 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
27 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 4, 000. 0000 -20.00% 5, 500. 0000 10. 00 %
5, 000. 00 4, 000. 00 -1, 000 5, 500. 00 500
28 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
75. 0000 HR 40. 0000 40. 0000 0. 00% 10. 0000 -75.00%
3, 000. 00 3, 000. 00 0 750. 00 -2,250
29 PAINT LINE
3080. 0000 L.F. 0. 5000 0. 2000 -60.00% 0. 2000 -60.00%
1, 540. 00 616. 00 -924 616. 00 -924
30 PLASTIC WDE LI NE
1025. 0000 L.F. 2.0000 3. 2500 62.50% 3.5000 75. 00 %
2, 050. 00 3,331.25 1,281 3,587.50 1,538

31 PLASTI C CROSSWALK LI NE
470. 0000 S. F. 5. 0000 7.0000 40. 00% 6. 0000 20.00%
2, 350. 00 3, 290. 00 940 2,820.00 470



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 30
PS&E JOB NO: 00A052 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006204 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 3 WORK ORDER# : XL1144
HY CSR 516 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 516 R. W SCOTT CONSTRUCTI ON CO. LASER UNDERGROUND & EARTH-
SE WAX ROAD TO CEDAR HEI GHTS JHS 4005 W VALLEY HW N SUITE A 6632 S 191ST PLACE
AND JCT. 192ND AVE SE
00A052 SUI TE E- 104
PROJECT : AUBURN WA 98001244z KENT WA 980322117
COUNTY(S) : KI NG CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100433
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 PLASTIC STOP LI NE
128. 0000 L.F. 4. 0000 12. 0000 200. 00% 10. 0000 150. 00 %
512. 00 1, 536. 00 1,024 1, 280. 00 768
33 PLASTI C TRAFFI C ARROW
12. 0000 EACH 60. 0000 150. 0000 150. 00% 140. 0000 133.33%
720. 00 1, 800. 00 1,080 1, 680. 00 960
34 PLASTI C TRAFFI C LETTER
55. 0000 EACH 60. 0000 35. 0000 -41.67% 31. 0000 -48.33%
3, 300. 00 1, 925. 00 -1, 375 1, 705. 00 -1,595
35 RAI SED PAVEMENT MARKER TYPE 2
0. 8200 HUND 400. 0000 700. 0000 75.00% 650. 0000 62.50 %
328. 00 574.00 246 533. 00 205
36 PERMANENT SI GNI NG
L.S. 61.29% 45.16 %
3, 100. 00 5, 000. 00 1, 900 4,500. 00 1, 400
37 1 LLUM NATI ON SYSTEM SAD 4796
L.S. 71.43% 7.14%
14, 000. 00 24, 000. 00 10, 000 15, 000. 00 1, 000
38 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM SAD 4796
L.S. 12.39% 45.26 %
65, 400. 00 73, 500. 00 8, 100 95, 000. 00 29, 600
39 TRAFFI C SI GNAL CONTROL SYSTEM SAD 4796
L.S. 11.43% 14.29%
17, 500. 00 19, 500. 00 2,000 20, 000. 00 2,500
40 DI RECTI ONAL BORING 2 IN. DI AM
70. 0000 L.F. 34. 0000 55. 0000 61. 76 % 40. 0000 17.65%
2, 380. 00 3, 850. 00 1,470 2, 800. 00 420
41 DI RECTI ONAL BORING 3 IN. DI AM
350. 0000 L.F. 34. 0000 55. 0000 61.76% 40. 0000 17.65%
11, 900. 00 19, 250. 00 7,350 14, 000. 00 2,100

42 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 3, 000. 0000 5, 000. 0000 66. 67 % 17, 000. 0000 466. 67 %
9, 000. 00 15, 000. 00 6, 000 51, 000. 00 42,000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 30
PS&E JOB NO: 00A052 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006204 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 3 WORK ORDER# : XL1144
HY CSR 516 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 516 R. W SCOTT CONSTRUCTI ON CO. LASER UNDERGROUND & EARTH-
SE WAX ROAD TO CEDAR HEI GHTS JHS 4005 W VALLEY HW N SUITE A 6632 S 191ST PLACE
AND JCT. 192ND AVE SE
00A052 SUI TE E- 104
PROJECT : AUBURN WA 98001244z KENT WA 980322117
COUNTY(S) : KI NG CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100433
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
600. 0000 HR 2.5000 5. 0000 100. 00% 5.0000 100. 00 %
1, 500. 00 3, 000. 00 1, 500 3, 000. 00 1, 500
44 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 400. 00% 400. 00 %
1, 000. 00 5, 000. 00 4,000 5, 000. 00 4,000
45 TRAFFI C CONTROL LABOR
125. 0000 HR 26. 0000 33. 0000 26.92% 35. 0000 34.62%
3, 250. 00 4,125.00 875 4, 375. 00 1,125
46 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 60. 0000 80. 0000 33.33% 100. 0000 66. 67 %
3, 000. 00 4, 000. 00 1, 000 5, 000. 00 2,000
47 TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR 40. 0000 35. 0000 -12.50% 40. 0000 0.00 %
8, 000. 00 7, 000. 00 -1, 000 8, 000. 00 0
48 CONSTRUCTI ON SI GNS CLASS A
120. 0000 S. F. 20. 0000 15. 0000 -25.00% 22.0000 10. 00 %
2, 400. 00 1, 800. 00 -600 2, 640. 00 240
OTHER | TEMS
49 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1473. 0000 C.Y. 15. 0000 10. 0000 -33.33% 16. 0000 6.67 %
22, 095. 00 14, 730. 00 -7,365 23, 568. 00 1,473
50 SHORI NG OR EXTRA EXCAVATI ON CLASS B
11270. 0000 S. F. 1. 0000 0. 2500 -75.00% 0. 5000 -50.00%
11, 270. 00 2,817.50 -8, 453 5, 635. 00 -5,635
51  GRAVEL BACKFILL FOR DRYWELL
760. 0000 C.Y. 30. 0000 18. 0000 -40.00% 16. 0000 -46.67%
22, 800. 00 13, 680. 00 -9,120 12, 160. 00 -10, 640
52  GRAVEL BACKFILL FOR DI TCH
157. 0000 C.Y. 25. 0000 12. 0000 -52.00% 16. 0000 -36.00%
3, 925. 00 1, 884. 00 -2,041 2,512.00 -1, 413

53 PLUGGE NG EXI STI NG PI PE
5. 0000 EACH 400. 0000 75. 0000 -81.25% 200. 0000 -50.00%
2, 000. 00 375. 00 -1,625 1, 000. 00 -1, 000



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 00A052 REVISION NO : 1
CONTRACT NO: 006204 REGON NO :1
VERSI ON NO : 3 WORK ORDER# : XL1144
HWY : SR 516

TITLE : SR 516

SE WAX ROAD TO CEDAR HEI GHTS JHS
AND JCT. 192ND AVE SE

* ok *

Bl D CHECK REPORT * * *

LOWBIDDER -------

R W SCOTT CONSTRUCTI ON CO.
4005 W VALLEY HW N SUITE A

------- 2ND BI DDER

DATE: 06/ 20/2001
TI ME: 10: 30

BI DS OPENED ON : Jul 18 2001

LASER UNDERGROUND & EARTH-

6632 S 191ST PLACE

AWARDED ON : Jul 23 2001

00A052 SUI TE E- 104
PROJECT AUBURN WA 98001244z KENT WA 980322117
COUNTY(S) : KI NG CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100433
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 CEMENT CONC. S| DEWALK
514. 0000 S.Y. 20. 0000 25. 0000 25.00% 22. 0000 10. 00 %
10, 280. 00 12, 850. 00 2,570 11, 308. 00 1,028
55 ASPHALT CONC. SI DEWALK
858. 0000 S.Y. 12. 0000 15. 0000 25.00% 16. 0000 33.33%
10, 296. 00 12, 870. 00 2,574 13, 728. 00 3, 432
56  COATED CHAI N LI NK FENCE TYPE 4
1475. 0000 L.F. 12. 0000 8. 0000 -33.33% 10. 0000 -16.67%
17, 700. 00 11, 800. 00 -5,900 14, 750. 00 -2,950
57 END, CORNER, AND PULL POST FOR COATED CHAI N LI NK FENCE
4. 0000 EACH 150. 0000 200. 0000 33.33% 225. 0000 50. 00 %
600. 00 800. 00 200 900. 00 300
58 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00
59 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
60 M NOR CHANGE
CALC 0. 00% 0.00%
1.00 1.00 1.00
61 SPILL PREVENTI ON PLAN
L.S. -75.00% -62.50%
4, 000. 00 1, 000. 00 -3,000 1, 500. 00 -2,500
62 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
2310. 0000 S.Y. 3. 0000 2.0000 -33.33% 1. 7500 -41.67%
6, 930. 00 4,620.00 -2,310 4,042.50 -2,888



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 30
PS&E JOB NO: 00A052 REVI SION NO : 1 BI DS OPENED ON : Jul 18 2001
CONTRACT NO: 006204 REGON NO : 1 AWARDED ON : Jul 23 2001
VERSI ON NO : 3 WORK ORDER# : XL1144
W CSR 516 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 516 R. W SCOTT CONSTRUCTI ON CO. LASER UNDERGROUND & EARTH-
SE WAX ROAD TO CEDAR HEI GHTS JHS 4005 WVALLEY HW N SUITE A 6632 S 191ST PLACE
AND JCT. 192ND AVE SE
00A052 SUI TE E- 104
PROJECT : AUBURN WA 98001244z KENT WA 980322117
COUNTY(S) : KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 100433
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
63  ASPHALT SI DEWALK RAMP
3. 0000 EACH 60. 0000 1, 500. 0000 2, 400.00% 550. 0000 816.67 %
180. 00 4,500. 00 4,320 1, 650. 00 1,470
CONTRACT TOTAL $479, 961. 00 $496, 807. 25 3.51% $604, 781. 00 26.01%

2ND BI DDER REJECTED



